

REQUEST FOR QUOTATION



Electric System
 PO Box 519
 Newport, TN 37822

| Vendor | Quotation |
|------------|-----------|
| 1426 | 4237 |
| Print Date | Page |
| 07/30/2024 | 1 |

TO NEWPORT UTILITIES BOARD
 P O BOX 519
 NEWPORT, TN 37821

SHIP TO NU ELECTRIC
 1419 WEST HIGHWAY 25/70
 NEWPORT, TN 37821
 Phone: (423)625-2843
 Fax: (423)613-9786

Response Due Date: 2:00 pm 8/8/2024

Phone:
Fax:

Requested Terms

| Shipment Method | Shipment Terms | FOB | Payment Terms |
|-----------------|----------------|-----|---------------|
| | | | NET |

| LN | ITEM | QUANTITY | UOM | DESCRIPTION | UNIT PRICE | DEL DT/LEAD TM |
|----|----------|-------------|-----|------------------------------------------------------------------------------------------------------------------------|------------|----------------|
| 1 | 70100085 | 182,000.000 | FT | ADSS, 12 Count Fiber Delivery Date 12/10/2024 <input type="checkbox"/> X-ADES1075-12-HB-012-E3 - Prysmian Fiber | | |
| 2 | 70100045 | 58,000.000 | FT | ADSS, 24 Count Fiber Delivery Date 12/10/2024 <input type="checkbox"/> X-ADES1075-12-HB-024-E3 - Prysmian Fiber | | |
| 3 | 70100030 | 63,000.000 | FT | ADSS, 48 Count Fiber Delivery Date 12/10/2024 <input type="checkbox"/> X-ADES1075-12-HB-048-E3 - Prysmian Fiber | | |
| 4 | 70100032 | 152,000.000 | FT | ADSS, 144 Count Fiber Delivery Date 10/29/2024 <input type="checkbox"/> X-ADLS1115-24-HB-144-E3 - Prysmian Fiber | | |
| 5 | 70100031 | 196,000.000 | FT | ADSS, 96 Count Fiber Delivery Date 10/29/2024 <input type="checkbox"/> X-ADLS1115-24-HB-096-E3 - Prysmian Fiber | | |
| 6 | 1 | 55,000.000 | FT | 1/4" Guy wire Delivery Date 09/12/2024 1/4 inch strand | | |

REQUEST FOR QUOTATION

| | |
|-------------------|------------------|
| Vendor | Quotation |
| 1426 | 4237 |
| Print Date | Page |
| 07/30/2024 | 2 |

| LN | ITEM | QUANTITY | UOM | DESCRIPTION | UNIT PRICE | DEL DT/LEAD TM |
|----|----------|---------------|-----|---------------------------------------------------------------------------------------------------------------------------------------------|------------|----------------|
| 7 | 70100100 | 56.000 | EA | Riser Guard 3" Delivery Date 09/12/2024 3" x 10' | _____ | _____ |
| 8 | 70100094 | 430.000 | EA | D Gel Tray 36 Count Delivery Date 10/16/2024 915167-000 FOSC-ACC-D-TRAY-72-KIT <input type="checkbox"/> 915167-000 - Commscope | _____ | _____ |
| 9 | 70100092 | 1,075.000 | EA | B Gel Trays 24 Count Delivery Date 10/16/2024 863927-000 FOSC-ACC-B-Tray-24-KIT <input type="checkbox"/> 863927-000 - Commscope | _____ | _____ |
| 10 | 70100013 | 5,000.000 | EA | Heat Shrink 60mm FOSS ACC Delivery Date 09/12/2024 SMOUV-1120-01 369305-000 <input type="checkbox"/> 369305-000 - Commscope | _____ | _____ |
| 11 | 70100093 | 171.000 | EA | D Gel Enclosure Delivery Date 10/16/2024 E47954-000 FOSC-400D5-NT-O-NNN | _____ | _____ |
| 12 | 70000028 | 540.000 | EA | Enclosure for B FOSS450-B6-6-NT-0B3V Delivery Date 10/16/2024 Part# 058514-000 FOSS450-B6-NT-0-B3V | _____ | _____ |
| 13 | 70100033 | 27,000.000 | FT | ADSS, 288 Count Fiber Delivery Date 10/29/2024 | _____ | _____ |
| 15 | 70100029 | 1,188,000.000 | FT | #2F Flat Drop, Non Toneable Fiber Delivery Date 01/15/2024 2,500' Reel Part# 6U0023101 | _____ | _____ |
| 16 | 70000027 | 500.000 | EA | Wall/Pole Mount FOSS-ACC-Wall Po Delivery Date 01/15/2024 | _____ | _____ |

REQUEST FOR QUOTATION

| | |
|-------------------|------------------|
| Vendor | Quotation |
| 1426 | 4237 |
| Print Date | Page |
| 07/30/2024 | 3 |

| LN | ITEM | QUANTITY | UOM | DESCRIPTION | UNIT PRICE | DEL DT/LEAD TM |
|----|----------|-----------|-----|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------|----------------|
| 17 | 36401487 | 2,500.000 | EA | Guys, Yellow Poly Guy Guard 8' Delivery Date 09/30/2024 <input type="checkbox"/> ELECTRICAL MATERIAL 707Y - Electrical Material | _____ | _____ |
| 18 | 36435812 | 500.000 | EA | Bolts, Oval Eye 5/8" x 12" Delivery Date 09/30/2024 <input type="checkbox"/> ALLIED 4104 - Allied <input type="checkbox"/> AMI-9412 - Action Manufacturing Inc. <input type="checkbox"/> CHANCE C29962 - Chance <input type="checkbox"/> JOSLYN J9412 - Joslyn | _____ | _____ |
| 19 | 36403540 | 500.000 | EA | Guys, Attachment Delivery Date 09/30/2024 <input type="checkbox"/> AMI-135A - Action Manufacturing Inc. <input type="checkbox"/> HUBBELL HPS GEP5A - Hubbell <input type="checkbox"/> JOSLYN P135AXW - Joslyn <input type="checkbox"/> P135AXW - Maclean <input type="checkbox"/> POWER LINE HARDWARE P135A - Power Line Hardware | _____ | _____ |
| 20 | 36403541 | 250.000 | EA | Guy Attachment W/Eye Delivery Date 09/30/2024 STD PKG = 25 <input type="checkbox"/> CHANCE GEP5 - Chance <input type="checkbox"/> CHANCE GEP5A (SUBSTITUTE) - Generic <input type="checkbox"/> MGA-345 - Maclean | _____ | _____ |
| 21 | 70100098 | 2,500.000 | EA | Guy Attachment (Pig Ears) Delivery Date 09/30/2024 <input type="checkbox"/> J25164 - Maclean | _____ | _____ |
| 22 | 70100099 | 2,500.000 | EA | Auxiliary Eye, 5/8 to 1" Delivery Date 09/30/2024 <input type="checkbox"/> CAT# BB155A - Chance | _____ | _____ |
| 23 | 70100096 | 3,490.000 | EA | Tangent for Single Mode Delivery Date 09/30/2024 Part# 4450100 <input type="checkbox"/> 4450100 - Prysmian Fiber | _____ | _____ |

REQUEST FOR QUOTATION

| | |
|-------------------|------------------|
| Vendor | Quotation |
| 1426 | 4237 |
| Print Date | Page |
| 07/30/2024 | 4 |

| LN | ITEM | QUANTITY | UOM | DESCRIPTION | UNIT PRICE | DEL DT/LEAD TM |
|----|----------|-----------|-----|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------|----------------|
| 24 | 70100095 | 2,525.000 | EA | Dead End Assembly for Single Mode Delivery Date 09/30/2024 Part# 2872004C1E1 <input type="checkbox"/> 2872004C1E1 - Prysmian Fiber | _____ | _____ |
| 25 | 70100089 | 120.000 | EA | Tangent Support 288 Cable Delivery Date 09/30/2024 .751-.825 4450105 Preformed # <input type="checkbox"/> 4450105 - Preformed | _____ | _____ |
| 26 | 70100097 | 65.000 | EA | Dead End 288 PLP Delivery Date 09/30/2024 Part# 2872011C1E1 LTD TENS DE w/CLEVIS LINK .738-.784 <input type="checkbox"/> 2872011C1E1 - Preformed Line Products | _____ | _____ |
| 27 | 1 | 500.000 | EA | Guys, Guy Wrap 1/4" Delivery Date 09/30/2024 Galvanized steel strand deadend MacLean DE-S 1104, Size 1/4" color code yellow | _____ | _____ |
| 28 | 1 | 1.000 | EA | 432 LCP cabinet (pole mount) Delivery Date 12/18/2024 Needs to have 100' of slack | _____ | _____ |
| 29 | 1 | 11.000 | EA | 288 LCP cabinet (pole mount) Delivery Date 12/18/2024 Item# R34-288-C1E-000-A-01 100F | _____ | _____ |

REQUEST FOR QUOTATION

| | |
|-------------------|------------------|
| Vendor | Quotation |
| 1426 | 4237 |
| Print Date | Page |
| 07/30/2024 | 5 |

| LN | ITEM | QUANTITY | UOM | DESCRIPTION | UNIT PRICE | DEL DT/LEAD TM |
|----|------|----------|-----|-------------|------------|----------------|
| | | | | | | |

Vendor Terms

| Shipment Method | Shipment Terms | FOB | Payment Terms |
|-----------------|----------------|-----|---------------|
| | | | |

Newport Utilities is an Equal Opportunity employer - AA/M/F/Vets/Disabled.

Terms NET 30

Valid Through Date:

Authorizing Signatures

John Johnson

JOHN JOHNSON
 Purchasing, Logistics & Fleet
 Manager
 (423) 825-2843